OFFICE OF THE EXECUTIVE ENGINEER, HEMAVATHY CANAL DIVISION, No. 2, HOLENARASIPURA.

Brief Tender Notification, dated 11th October 1975.

No. HCD-2/DB-1/TND/RBC/BW. /CDW/75-76/3872. Separate percentage rates sealed tenders in duplicate in the prescribed form superscribed with name of work are invited from the Registered Contractors of Karnataka PWD of Class specified in Col. 11 for the following works and will be received by the Executive Engineer, No. 2, Hemavathy Canal Division, Holenarasipura upto 4-00 P.M. on 10th and 15th November 1975.

Sl. No.	Name and location of work	Cost of work put to tender	E. M. D. at 2½% of the amount in Col. 3	Cost of tender document	Period for completion of work excluding monsoon period from 15th June to 15th September	Date of receipt of application for issue of blank tender forms together with the cost of tender forms	Date of issue of blank tender forms	Last date for receipt of completed tender documents	Division to which work is attached	Class of Contractors eligible to quote
1	2	3	4	5	6	7	8	9	10	11
		Rs.	Rs.	Rs.						
1	Earthwork excavation of H. R. B. C. KM. 41 ch : 40000 to 40075 M. (Balance works II Call)	1,18,523	2,964	20—60	5 Months	30-10-1975 and 31-10-1975	7—11—1975	10-11-1975 upto 4-00 P.M.	Hemavathy Canal Division No. 2, Holenarasipura (Hassan District)	Class III and above
2	do do KM. 41ch : 40075 to 40800 M. (Balance works II Call)	1,94,896	4,873	20—80	6 Months					do
3	do do KM 38 ch : 37000 to 37250 M. (Balance works II Call)	58,398	1,460	20—80	4 Months					do
4	do do KM. 37 ch : 36175 to 36450 M. (Balance works II Call)	2,13,743	5,344	20—80	8 Months					do II do
5	do do KM. 37 ch : 36450 to 37000 M. (Balance works II Call)	2,17,494	5,438	20—80	8 Months					do
6	Constn. of Inlet and Relieving weir at ch. 5575 M. of H.R B C. (II Call)	18,108	453	20—80	3 Months					III do
7	do Cart Bridge at Ch: 635M of H R.B.C. (II Call)	39,833	996	20—80	4 Months					do
8	do at Ch: 660 M. of H.R.B.C. (II Call)	15,011	376	20—80	3 Months					do
9	Earthwork excavation of H.L.B.C. KM. 34 ch : 33000 to 33200 M. (Balance works II Call)	1,47,170	3,680	20—80	6 Months					do
10	do do KM. 34 ch : 33500 to 34000 M. (Balance works III Call)	1,27,571	3,139	20—80	6 Months					do

1	2	3	4	5	6	7	8	9	10
11	Constn. of Inlet and Relieving weir at Ch : 11469 M. in KM 12 of H.R.B.C.	15,453	387	20—80	3 Months	30—10—75 31—10—75	7—11—75	10—11—75 upto 4.00 P.M.	Class III & above
12	do do at ch : 8569 M. in KM 9 of H.R. B.C.	16,208	406	20—80	3 Months	3—11—75	12—11—75		do
13	do do at ch : 11950 M. in KM. 12 of R. B. C.	17,849	447	20—80	3 Months				do
14	Constn of Relieving weir at ch. 3009 M. in KM. 4 of R. B. C.	11,300	283	20—80	3 Months			15—11—75 upto 4 00 P.M.	do
15	Constn. of Cart bridge at ch: 12050 M. in KM. 13 of H.R.B.C.	13,057	327	20—80	4 do				do
16	do at ch: 15800 M. in KM. 16 of H.R.B.C	28,875	722	20—80	do				Class III & above
17	Constn. of foot bridge at ch: 15240 M. of R.B.C.	6,189	155	20—80	3 do				Class IV & above
18	Constn. of Canal culvert at ch. 18163 M. in KM.19 of H.R.B.C.	24,692	618	20—80	4 Months				Class III & above
19	Constn. of Hume pipe canal culvert at ch. 19050 M. in KM. 20 of H.R.B.C.	31,035	776	20—80	4 do				do
20	Constn. of R. C. C. Aqueduct across Gubegundi-halla at ch, 9120 M. in KM. 10 of H.R.B.C.	3,74,633	9,366	62—40	10 Months				Class II & above.

The tenders will be opened on the same day if possible in the persence of contractors or their authorised agents who may choose to be present on that day at 4-30 p. m. In case tender documents have to be sent by post an extra cost of Rs. 5 per set has to be sent to meet the postal charges but the department will not be held responsible for delay in transit etc., The Officer competent to a accept tender shall have the right to reject any or all the tenders without assigning any reasons.

Further details will be available for inspection at the Office of the Executive Engineer, Hemavathy Canal Division No. 2, Holenarasipura from 13th October 1975 to 3rd November 1975 and no conditional clause will be accepted.

642

S. NAGARAJA RAO, *Executive Engineer*.